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Bond Estimate

Union Carbide - Redd Block 1V
ACT/037/046
January 3, 1984
4 Acres

A. Removal of compressor building, fence and power

D9 Cat 1 day @ $4105/wk.
Labor 16 hrs. @ $15/hr.
TOTAL

B. Foundation elimination, break up and burial

D9 Cat 1 day @ $4105/wk.
Labor 16 hrs. @ $15/hr.
TOTAL

C. Removal of trash and extraneous debris

Labor 8 hrs. @ $1§/hr:
D. Pond area: contouring - 1 acre
D9 Cat 2 days @ $4105/wk.
Labor 16 hrs. @ $15/hr.
TOTAL

E. Contouring surface plant and roads
3 acres (Hecla Mine costs) @ $85/acre
F. Stabilization, reseeding of ponds,plant area,
and access road

4 acres (Hecla Mine costs) @ $62/acre

Subtotal
Contingency 10%
TOTAL BOND
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